
LAVATORY
LINEAR FEET
LINTEL

KNEE BRACE

LAV
LF
LNTL

KB

BD
BL
BLDG
BLKG
BOD
BR
BTWN

ACT
ADJ
ADJC
AFF
ALT
ALUM
ARCH
AVG

REFER TO THE MATERIAL LEGEND FOR ABBREVIATIONS RELATED TO FINISHES NOT HERE LISTED

BOARD
BLINDS
BUILDING
BLOCKING
BOTTOM OF DECK
BRICK
BETWEEN

ACOUSTIC CEILING TILE
ADJUSTABLE
ADJACENT
ABOVE FINISHED FLOOR
ALTERNATE
ALUMINUM
ARCHITECTURAL
AVERAGE

ABBREVIATIONS LIST

ON CENTER
OUTSIDE FACE
OPENING
OPPOSITE

OC
OF
OPNG
OPP

NIC
NOM
NTS

NOT IN CONTRACT
NOMINAL
NOT TO SCALE

R
RB
RD
REF
REINF
REQD
REV
RLG
RM
RO

RISER OR RADIUS
RUBBER BASE
ROOF DRAIN
REFERENCE
REINFORCED
REQUIRED
REVISION
RAILING
ROOM
ROUGH OPENING

P
PBD
PLAM, PL
PLBG
PLS
PR
PREF
PROP
PT
PTD
PTN
PWD

PAINT
PARTICLE BOARD
PLASTIC LAMINATE
PLUMBING
PLASTIC
PAIR
PREFINISHED
PROPERTY
PRESSURE TREATED
PAINTED
PARTITION
PLYWOOD

C
CAB
CB
CC
CG
CJ
CL
CLNG
CMU
COL
CONC
CONST
CONT
CP
CRT
CS
CSJ
CST
CT

CARPET
CABINET
CATCH BASIN
CONCRETE, COLORED
CORNER GUARD
CONTROL JOINT
CENTERLINE
CEILING
CONCRETE MASONRY UNIT
COLUMN
CONCRETE
CONSTRUCTION
CONTINUOUS
COMMUNICATIONS PANEL
CATHODE RAY TUBE
CONSTRUCTION JOINT
CONCRETE, SEALED
CONCRETE, STAINED
CERAMIC TILE

EA
EJ
ELECT
ELEV
EP
EQ
EQUIP
EWC
EXT
EXTG

EACH
EXPANSION JOINT
ELECTRICAL
ELEVATION
ELECTRICAL PANEL
EQUAL
EQUIPMENT
ELECTRIC WATER COOLER
EXTERIOR
EXISTING

DEMOLITION
DIAMETER
DIMENSION
DOWN
DOOR
DOWNSPOUT
DETAIL
DRAWING

DEMO
DIA
DIM
DN
DR
DS
DTL
DWG

MAS
MAT
MAX
MDF
MECH
MFR
MH
MIN
MIR
MISC
MO
MTD
MTL

MASONRY
MATERIAL
MAXIMUM
MEDIUM DENSITY FIBERBOARD
MECHANICAL
MANUFACTURER
MANHOLE
MINIMUM
MIRROR
MISCELLANEOUS
MASONRY OPENING
MOUNTED
METAL

T
TC
TEL
TGL
TJ
TS
TW
TYP

TREAD
TOP OF CONCRETE
TELEPHONE
TEMPERED GLASS LITE
TOP OF JOIST
TOP OF STEEL
TOP OF WALL
TYPICAL

VB
VCT
VERT
VIF

YARDYD

W
W/
WCL
WD
WDW
WF
WO
WPG

WIDTH
WITH
WATER CLOSET
WOOD
WINDOW
WIDE FLANGE
WITHOUT
WATERPROOFING

VINYL BASE
VINYL COMPOSITION TILE
VERTICAL
VERIFY IN FIELD

UF
UON
UR

UNFINISHED
UNLESS OTHERWISE NOTED
URINAL

JOINT

IF
INSUL

JT

HC
HD
HDBD
HDW
HDWD
HM
HOR
HR
HT
HWH

INSIDE FACE
INSULATION

HOLLOW CORE
HEAD
HARDBOARD
HARDWARE
HARDWOOD
HOLLOW METAL
HORIZONTAL
HANDRAIL
HEIGHT
HOT WATER HEATER

GRANITE
GAUGE
GLASS
GRADE
GROUT
GYPSUM WALLBOARD

G
GA
GL
GR
GT
GWB

FABRICATED
FAN COIL UNIT
FLOOR DRAIN
FOUNDATION
FIRE EXTINGUISHER CABINET
FINISH FLOOR
FINISH GRADE
FIRE HOSE CABINET
FINISH
FLOOR
FLASHING
FLOOR TILE
FIREPROOFING
FIRE RATING
FIBERGLASS REINFORCED PANEL
FLOOR SINK
FEET
FOOTING
FIRE TREATED WOOD
FABRIC WRAPPED PANEL

SC
SCH
SECT
SHTH
SIM
SK
SM
SOF
SPEC
SQ
SSM
SST
STD
STL
STR
SUSP
SW
SYS

SOLID CORE
SCHEDULE
SECTION
SHEATHING
SIMILAR
SINK
SHEET METAL
SOFFIT
SPECIFICATIONS
SQUARE
SOLID SURFACING MATERIAL
STAINLESS STEEL
STANDARD
STEEL
STRUCTURE
SUSPENDED
SLAT WALL
SYSTEM

FAB
FCU
FD
FDN
FEC
FF
FG
FHC
FIN
FLR
FLG
FLT
FPG
FR
FRP
FSK
FT
FTG
FTWD
FWP
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GENERAL INFORMATION AND INDEX -
PHASE 3

PHASE 3: Renovation of
Operating Rooms, ER &Triage

1-3-GI-002

657-13-300JC

V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

06/01/16 JB MP

BID DOCUMENTS

1-3-F-001 FIRE PROTECTION NOTES, SYMBOLS & ABBREVIATIONS

1-3-F-101 FIRE PROTECTION 4TH FLOOR DEMOLITION & RENOVATION PLANS

1-3-F-102 FIRE PROTECTION 5TH FLOOR DEMOLITION & RENOVATION PLANS

1-3-F-103 FIRE PROTECTION - 5TH FLOOR MEZZANINE DEMOLITION & RENOVATION PLANS

1-3-P-001 PLUMBING AND MED GAS NOTES, ABBREVIATIONS AND SYMBOLS

1-3-PL-101 PLUMBING 3RD FLOOR DEMOLITION & RENOVATION PLANS - WASTE AND VENT

1-3-PL-102 PLUMBING 4TH FLOOR DEMOLITION & RENOVATION PLANS - WASTE AND VENT

1-3-PL-103 PLUMBING 5TH FLOOR DEMOLITION & RENOVATION PLANS - WASTE AND VENT

1-3-PL-201 PLUMBING 3RD FLOOR DEMOLITION & RENOVATION PLANS - DOMESTIC WATER

1-3-PL-202 PLUMBING 4TH FLOOR DEMOLITION & RENOVATION PLANS - DOMESTIC WATER

1-3-PP-101 MEDICAL GAS 4TH FLOOR DEMOLITION PLAN

1-3-PP-102 MEDICAL GAS 4TH FLOOR RENOVATION PLAN

1-3-PP-201 MEDICAL GAS RISER DIAGRAMS

1-3-E-001 ELECTRICAL NOTES, SYMBOLS & ABBREVIATIONS

1-3-ED-101 ELECTRICAL 4TH FLOOR LIGHTING DEMOLITION PLAN

1-3-ED-102 ELECTRICAL 4TH FLOOR POWER & SYSTEMS DEMOLITION PLAN

1-3-ED-103 ELECTRICAL 4TH FLOOR AUXILIARY SYSTEMS DEMOLITION PLAN

1-3-E-101 ELECTRICAL 4TH FLOOR LIGHTING RENOVATION PLAN

1-3-E-102 ELECTRICAL 4TH FLOOR POWER & SYS. RENOVATION PLAN

1-3-E-103 ELECTRICAL 4TH FLOOR AUX. SYSTEMS RENOVATION PLAN

1-3-E-401 ELECTRICAL 4TH FLOOR OR-2 & OR-3 ENLARGED PLANS

1-3-E-402 ELECTRICAL 4TH FLOOR OR-2 ENLARGED PLANS

1-3-E-501 ELECTRICAL DETAILS

1-3-E-502 ELECTRICAL DETAILS

1-3-E-601 ELECTRICAL ONE-LINE DIAGRAMS

1-3-E-602 ELECTRICAL PANEL SCHEDULES

1-3-E-603 ELECTRICAL PANEL SCHEDULES

1-3-M-001 MECHANICAL NOTES, ABBREVIATIONS & SYMBOLS

1-3-M-101 MECHANICAL 4TH FLOOR DUCTWORK DEMOLITION & RENOVATION PLANS

1-3-M-102 MECHANICAL 4TH FLOOR PIPING DEMOLITION & RENOVATION PLANS

1-3-M-103 MECHANICAL 5TH FLOOR INTERSTITIAL DUCTWORK DEMOLITION & RENOVATION PLANS

1-3-M-104 MECHANICAL 5TH FLOOR INTERSTITIAL PIPING DEMOLITION & RENOVATION PLANS

1-3-M-105 MECHANICAL 5TH, 6TH & 7TH FLOOR DEMOLITION & RENOVATION PLANS

1-3-M-106 MECHANICAL 4TH FLOOR AIRFLOW BALANCE PLANS

1-3-M-301 MECHANICAL SECTIONS

1-3-M-501 MECHANICAL DETAILS

1-3-M-502 MECHANICAL DETAILS

1-3-M-503 MECHANICAL FLOW SCHEMATICS AND DIAGRAMS

1-3-M-504 MECHANICAL CONTROL DIAGRAMS AND POINT LISTS

1-3-M-601 MECHANICAL SCHEDULES

1-3-AD-100 4TH FLOOR DEMOLITION COMPOSITE - PHASE 3

1-3-AD-101 PARTIAL 4TH FLOOR DEMOLITION PLAN - PHASE 3

1-3-A-101 4TH FLOOR COMPOSITE PLAN - PHASE 3

1-3-A-102 PARTIAL 4TH FLOOR DIMENSION PLAN - PHASE 3

1-3-A-103 ENLARGED PLAN - PHASE 3

1-3-A-104 PARTIAL 4TH FLOOR REFLECTED CEILING PLAN - PHASE 3

1-3-A-105 PENTHOUSE ROOF PLAN - PHASE 3

1-3-A-200 INTERIOR ELEVATIONS

1-3-A-500 ARCHITECTURAL WALL PARTITIONS SECTIONS AND DETAILS

1-3-A-501 LEAD LINING DETAILS

1-3-A-502 CASEWORK DETAILS

1-3-A-600 OPENING SCHEDULE - PHASE 3

1-3-A-601 PARTIAL 4TH FLOOR EQUIPMENT PLAN - PHASE 3

1-3-A-602 OVERALL 4TH FLOOR O.R. SUITE EQUIPMENT PLAN

1-3-A-603 EQUIPMENT SCHEDULE ALL PHASES FOR INFORMATION ONLY

1-3-A-604 PARTIAL 4TH FLOOR FINISH PLAN & SCHEDULES - PHASE 3

1-2A-3-PH-100 PARTIAL 4TH FLOOR CONSTRUCTION PHASING FOR PHASE 2A & 3

1-2A-3-PH-101 CONSTRUCTION PHASING DETAILS FOR PHASE 2A & 3

1-3-S-001 STRUCTURAL FRAMING NOTES, SYMBOLS ABBREVIATIONS AND TYPICAL DETAILS

1-3-S-101 STRUCTURAL ENLARGED 5TH, 6TH, & 7TH FLOOR & ROOF FRAMING  PLANS

1-3-S-501 STRUCTURAL FRAMING SECTIONS & DETAILS

1-3-LS-101 4TH FLOOR LIFE SAFETY COMPOSITE PLAN - PHASE 3

1-3-HA-101 HAZARDOUS MATERIALS 4TH FLOOR - LEAD AND MOLD REMEDATION

1-3-GI-001 COVER - PHASE 3

1-3-GI-002 GENERAL INFORMATION AND INDEX - PHASE 3

1-3-GI-003 GENERAL DETAILS AND ACCESSABILITY GUIDELINES

1-3-GC-101 5TH FLOOR INFECTION CONTROL PLANS
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PHASE ALL DEMOLITION & CONSTRUCTION TO BE SEQUENCED & COORDINATED TO INSURE THAT
THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

2. THESE PLANS REFLECT INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS &
ARCHITECT'S FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF INFORMATION
PRIOR TO COMMENCEMENT OF ANY DEMOLITION AND /OR CONSTRUCTION ACTIVITIES AND
REPORT ANY DISCREPANCIES TO COR.

3. ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTING ITEMS
TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.  PATCH &  REPAIR
ALL RESULTING SURFACES TO REMAIN.

4.

1.

COORDINATED ALL WORK BETWEEN TRADES AS REQUIRED TO INSURE TIMELY & PROPER
INSTALLATION OF ALL BUILDING SYSTEMS.

5.

6.

ACCESS TO EMPLOYEE ENTRY AND EXIT DOORS MUST BE MAINTAINED THROUGHOUT
CONSTRUCTION.  PROVIDE ALL VA REQUIRED BARRIERS AND SIGNAGE AT THE LIMITS OF THE
CONSTRUCTION SITE

7.

PROVIDE FULLY SEALED DUST PARTITIONS AS REQUIRED AT ALL LOCATIONS WHERE
CONSTRUCTION MEETS THE EXISTING BUILDING IN ORDER TO MAINTAIN A CLEAN DUST-FREE
ENVIRONMENT INSIDE THE BUILDING.

8.

ALL GYPSUM BOARD USED IN THIS PROJECT SHALL BE TYPE "X"

9

CONTRACTORS SHALL VISIT THE SITE TO FAMILARIZE THEMSELVES WITH THE EXISTING
CONDITIONS AND INCLUDE THE WORK NECESSARY TO COMPLY WITH THE SCOPE OF THE WORK.
ADDITIONAL COMPENSATION WILL NOT BE CONSIDERED FOR EXTRA WORK WHEN SUCH WORK
COULD HAVE BEEN REASONABLY ASCERTAINED FROM THE PRE BID SITE VISIT REVIEW OF THE
EXISTING CONDITIONS AND THE WORK SCOPE DESCRIBED IN THE DOCUMENTS.

10.

COORDINATION OF ALL WORK  AS DESCRIBED ON THE DOCUMENTS IS THE GENERAL
CONTRACTOR'S RESPONSIBILITY.

11.

PERFORM WORK IN ACCORDANCE WITH ALL APPLICABLE CODES, REGULATIONS, AND
ORDINANCES HAVING JURISDICTION

12.

IMMEDIATELY REPORT DISCREPANCIES BETWEEN CONTRACT DOCUMENTS AND FIELD
CONDITIONS, CONFIRM THE WORK IS BUILDABLE AS SHOWN.

ALL DIMENSIONS ARE FROM COLUMN CENTER LINE TO FACE OF PARTITION U.O.N. UNDER
NO CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM  THE DRAWINGS. ANY
MEASUREMENTS NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO
THE ATTENTION OF THE ARCHITECTS BEFORE PROCEEDING

13. ALL WOOD USED IN THIS PROJECT SHALL BE FIRE-RETARDANT TREATED

14. ALL NEW PARTITIONS, UNLESS OTHERWISE SHOWN, SHALL BE 20 GA. MTL STUDS

15. COORDINATE & PROVIDE BLOCKING AS REQUIRED FOR MILLWORK & ITEMS ATTACHED OR
MOUNTED TO WALLS & CEILINGS

16. ALL INSULATING MATERIALS WITHIN WALLS & IN UNCONCEALED SPACES SHALL HAVE A FLAME
SPREAD INDEX OF NOT MORE THAN 25 AND A SMOKE-DEVELOPED INDEX OF NOT MORE THAN 450

17. ALL MATERIALS EXPOSED WITHIN PLENUMS ARE REQUIRED TO BE NON-COMBUSTIBLE OR SHALL
HAVE  A FLAME SPREAD INDEX OF NOT MORE THAN 25 AND A SMOKE DEVELOPED INDEX OF NOT
MORE THAN 50 AS DETERMINED IN ACCORDANCE WITH ASTM E-84

18. PROJECT LIMIT LINES INDICATES THE AREA OF A MAJORITY OF THE PROJECT WORK.  BUT
SOME WORK WILL BE REQUIRED OUTSIDE OF THE PROJECT LIMITS. REFER TO DRAWINGS AND
SPECIFICATIONS FOR INFORMATION.

THE CONTRACTING OFFICER’S REPRESENTATIVE (COR) WILL PERFORM FIELD VERIFICATION AS
REQUIRED FOR THE DURATION OF THE PROJECT TO MONITOR PROJECT PROGRESS.

UTILITY SHUT DOWNS WILL BE COORDINATED BY IPT (INTEGRATED PROJECT TEAM) INCLUDING: COR,
VA FACILITY OPERATIONS, AND GENERAL CONTRACTOR.

ANY INTEGRATED PROJECT TEAM MEMBER (IPT) INCLUDING BUT NOT LIMITED TO: CONTRACTORS /
SUB-CONTRACTORS, ARCHITECTS AND/OR ENGINEERS WHO ENTER THE PROJECT BOUNDARY SHALL
WEAR ALL PROPER PERSONAL PROTECTIVE EQUIPMENT (PPE’S: CERTIFIED BY OSHA) AT ALL TIMES.
SUCH PPE’S INCLUDE: HARD HATS, SAFETY GLASSES, PROPER SHOES, HIGH VISIBILITY SHIRTS, ETC.

IF THE PROJECT AREA AND AREAS AFFECTED BY THE PROJECT INCLUDE EXISTING EQUIPMENT,
SURFACES, FINISHES, MATERIALS, ETC., NOT TO BE REMOVED, THE CONTRACTOR MUST PROTECT
THIS EQUIPMENT FROM DUST, DEBRIS, DAMAGE, ETC.  THE CONTRACTOR MUST ALSO CLEAN THESE
ITEMS/SURFACES TO THE ORIGINAL CONDITION FOUND AT THE START OF THE PROJECT PRIOR TO
FINAL INSPECTION.

PATCH ALL FINISHES WHERE DISTURBED BY THE WORK AND WHERE UNFINISHED SURFACES HAVE
BEEN EXPOSED BY DEMOLITION.  PATCHING MUST MATCH ADJACENT MATERIALS, COLORS, AND
FINISHES.  WALL SURFACES THAT ARE PATCHED SHALL HAVE THE FINISHES (PAINT, VINYL WALL
COVERING, ETC.) REPLACED FROM CORNER TO CORNER AND FLOOR TO CEILING.

UNLESS OTHERWISE INDICATED, FINISH ALL NEW FRAMES AND PARTITIONS TO MATCH SURROUNDING.
NEW HOLLOW METAL DOORS SHALL BE PAINTED SAME COLOR AS FRAMES.  EXISTING PARTITIONS
RECEIVING NEW DOOR FRAMES THAT HAVE VINYL WALL COVERING (VWC) SHALL HAVE THE VWC
COMPLETELY REMOVED AND REPLACED WITH NEW VWC OF MATCHING TEXTURE AND COLOR.

CORRIDOR WALLS AND PLUMBING PARTITIONS SHALL BE CONSIDERED 1 HOUR FIRE / SMOKE RATED
WALLS AND NEW OR EXISTING PENETRATIONS MUST BE SEALED ACCORDINGLY WITH UL APPROVED
FIRE STOPPING MATERIAL THE SAME DAY THE PENETRATION IS MADE OR DISCOVERED.  ALL FLOOR
SLABS, VERTICAL SHAFTS AND STAIRWELLS SHALL BE CONSIDERED 2 HOUR FIRE / SMOKE RATED
SEPARATIONS AND SHALL BE SEALED ACCORDINGLY IN THE MANNER LISTED HEREIN.  PENETRATIONS
THROUGH THE EXTERIOR WALLS SHALL BE SEALED WATERTIGHT.

IF EXISTING WALLS ARE TO BE USED AS DUST OR SMOKE BARRIERS SEPARATING THE CONSTRUCTION
AREA FROM THE MEDICAL CENTER, THE CONTRACTOR IS RESPONSIBLE FOR SEALING ALL EXISTING
PENETRATIONS IN THIS WALL, EXTENDING WALL TO CEILING SLAB AND ANY OTHER WORK TO ENSURE
THE WALL MEETS THE REQUIREMENTS IN THE GENERAL REQUIREMENTS SPECIFICATIONS FOR
CONSTRUCTION BARRIERS.

WHENEVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE REQUIRED TO BE REMOVED, SUCH
REMOVAL SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED OTHERWISE.
AFTER REMOVAL; FLOORS, WALLS, AND CEILINGS SHALL BE FINISHED TO MATCH ADJOINING
SURFACES.

UTILITY WORK THAT WILL REQUIRE A SHUTDOWN OF EXISTING SERVICE WILL BE DONE AT TIMES
OTHER THAN NORMAL WORKING HOURS AT NO ADDITIONAL COST TO THE GOVERNMENT.  WORK MUST
BE SCHEDULED WITH THE COR.

ALL NEW VERTICAL AND HORIZONTAL DUCTS, PIPES, CONDUITS, ETC., IN FINISHED ROOMS OR AREAS
THROUGHOUT BUILDING, NOT ENCASED IN MASONRY OR CONCRETE CONSTRUCTION, SHALL BE
ENCLOSED IN METAL STUDS AND DRYWALL CHASE WALLS AS DETAILED IN THE DRAWINGS AND
FINISHED TO MATCH THE ROOM FINISH.

WORK THAT MUST OCCUR IN OCCUPIED AREAS OF THE MEDICAL CENTER OR DISRUPT A MEDICAL
CENTER FUNCTION, WILL BE DONE AT TIMES OTHER THAN NORMAL WORKING HOURS AT NO
ADDITIONAL COST TO THE GOVERNMENT.  WORK MUST BE SCHEDULED WITH THE VA PROJECT
ENGINEER.

CONTRACTOR SHALL NOT INSTALL CONDUIT, PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER
ADJACENT HVAC EQUIPMENT THAT WILL ELIMINATE OR OBSTRUCT ACCESS TO COILS, MOTORS,
VALVES, SWITCHES, PANELS, ETC.

BEFORE THE CONTRACTOR BEGINS WORK CONTRACTOR SHALL RECORD ANY EXISTING SYSTEM
INFORMATION SUCH AS TEMPERATURE, FLOW RATE, PRESSURE, CURRENT, VOLTAGE, OR ANY OTHER
INFORMATION NECESSARY FOR HIM TO RETURN THE AFFECTED SYSTEM TO ORIGINAL OPERATING
CONDITION.  UNLESS NOTED OTHERWISE IT IS ASSUMED THAT ALL SYSTEMS (HVAC, ELECTRICAL,
PLUMBING, ETC.) ARE WORKING PROPERLY IN EVERY MANNER AT THE BEGINNING OF THE PROJECT.
THE CONTRACTOR'S RECORDED MEASUREMENTS MUST BE SUBMITTED TO THE PROJECT ENGINEER
FOR REVIEW AND ACCEPTANCE BEFORE ANY DEMOLITION OR OTHER RELATED WORK CAN PROCEED.

THE CONTRACTOR WILL BE RESPONSIBLE FOR MAINTAINING ALL EXISTING ACCESS DOORS TO
CONSTRUCTION AREAS, EXISTING MECHANICAL AND ELECTRICAL AREAS, ASSIGNED STORAGE AREAS,
EQUIPMENT ACCESS AREAS, ETC.  DOORS MUST BE RESTORED TO THE CONDITION ENCOUNTERED AT
BEGINNING OF PROJECT.  THIS INCLUDES DOOR REPLACEMENT, HARDWARE REPLACEMENT,
HARDWARE REPAIR, DOOR REPAIR, ETC.

CONTRACTOR MUST PROVIDE HIS OWN EQUIPMENT FOR MOVING OF MATERIALS, EQUIPMENT AND
TRASH.  THIS INCLUDES CARTS FOR REMOVAL OF DEMOLITION MATERIALS, PALLET JACKS FOR
EQUIPMENT MOVING, TWO OR FOUR WHEEL CARTS FOR EQUIPMENT TRANSFER, ETC.  CONTRACTOR
MAY NOT BORROW VA OWNED EQUIPMENT FOR THIS PURPOSE. CARTS OR GONDOLAS FOR REMOVING
DEMOLISHED MATERIALS MUST HAVE HARD LIDS AND BE SEALED WHEN MOVING THROUGH THE
HOSPITAL..

SEVERE NOISE PRODUCING WORK WILL NOT BE ALLOWED DURING NORMAL WORKING HOURS
AND MUST BE SCHEDULED WITH THE VA PROJECT ENGINEER FOR OTHER TIMES.  THIS INCLUDES
JACK-HAMMERING CONCRETE, SAW-CUTTING CONCRETE, REPETITIVE HAMMER DRILLING OF
CONCRETE, ETC.

THE VA DOES NOT PROVIDE PHONES FOR THE CONTRACTOR’S USE.  IT IS THE CONTRACTOR’S
RESPONSIBILITY TO COVER THE COSTS OF THE INSTALLATION OF A TEMPORARY LAND LINE
PHONE.  THE CONTRACTOR SHALL CONTACT THE PHONE COMPANY TO HAVE THIS PHONE
INSTALLED.

ALL ELECTRICAL CIRCUITRY TO BE CONCEALED INCLUDING MASONRY WALLS UNLESS
OTHERWISE SPECIFIED.  CIRCUITING FOR ELECTRIC DOOR HOLD OPENS IN MASONRY WALLS
SHALL BE SURFACE RACEWAY.

DRAWINGS ARE DIAGRAMMATIC AND SHOW ONLY THE GENERAL ARRANGEMENT OF EACH
SYSTEM.  BECAUSE OF SMALL SCALE OF DRAWINGS IT IS NOT POSSIBLE TO SHOW OR INDICATE
ALL BRANCHES, OFFSETS, FITTINGS, BOXES, AND ACCESSORIES WHICH MAY BE REQUIRED.
CONTRACTOR MUST CAREFULLY INVESTIGATE STRUCTURAL AND FINISH CONDITIONS AFFECTING
ALL WORK, FURNISHING SUCH FITTINGS, TRAPS, VALVES, BOXES, ACCESSORIES, ETC., AS MAY
BE REQUIRED.

LOCATIONS OF NEW EQUIPMENT, PIPING, AND ASSOCIATED ITEMS SHOWN ON THE DRAWINGS
ARE SCHEMATIC ONLY.  THE CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND
ELEVATION FOR ALL WORK, INCLUDING CONNECTIONS TO EXISTING WORK.  ALL OFFSETS,
FITTINGS, TRANSITIONS, EXTENSIONS, ETC., REQUIRED FOR A COMPLETE AND FUNCTIONAL
SYSTEM SHALL BE PROVIDED AT NO ADDITIONAL COST.

ALL EXISTING DUCTWORK, ELECTRICAL OR MECHANICAL PIPING, CABLE TRAYS, ETC., IS NOT
NECESSARILY SHOWN ON THE DRAWINGS.  PRIOR TO ANY DEMOLITION AND CONSTRUCTION
WORK, THE CONTRACTOR SHALL FIELD VERIFY THE EXACT LOCATION OF ALL EXISTING
EQUIPMENT, DUCTWORK, PIPING, ETC. AND REPORT ANY DISCREPANCIES TO THE COR.

IF THERE IS ANY WORK TO BE DONE ON EXISTING ROOFS, SUCH AS ROOF PENETRATIONS OR
STANDS, OR ANYTHING THAT DAMAGES THE INTEGRITY OF THE ROOF, THIS WORK MUST BE
DONE BY A CONTRACTOR LICENSED BY THE ROOFING MEMBRANE MANUFACTURER. HE/SHE
MUST BE APPROVED BY THE MEMBRANE MANUFACTURER SO AS TO NOT VOID OR INTERRUPT
EXISTING SINGLE PLY MEMBRANE ROOF WARRANTIES.

IF ASBESTOS INSULATION IS REMOVED ON THIS PROJECT ALL PIPING AND OTHER MECHANICAL
ITEMS THAT HAD THE ASBESTOS INSULATION REMOVED MUST BE RE-INSULATED WITH
MATERIALS ACCORDING TO THE SPECIFICATIONS.

WHEN WORKING IN OCCUPIED AREAS OF THE MEDICAL CENTER THE CONTRACTOR CANNOT
LEAVE TOOLS, EQUIPMENT, LADDERS, ETC., UNATTENDED WHERE THEY ARE ACCESSIBLE TO
PATIENTS, STAFF, VISITORS, ETC.  CEILING TILES AND CEILING ACCESS PANELS MUST ALSO BE
REPLACED WHEN UNATTENDED, FOR SAFETY REASONS.

WATER OR LIQUIDS MUST NOT BE ALLOWED TO COME INTO CONTACT WITH NEW OR EXISTING
DRYWALL FROM CONSTRUCTION RELATED ACTIVITIES.  REMOVE AND REPLACE ANY DRYWALL
THAT HAS COME INTO CONTACT WITH WATER OR OTHER LIQUIDS.

LIVE ELECTRICAL CIRCUITS ARE BURIED WITHIN THE CONCRETE FLOOR SLABS AND THERE IS NO
RECORD OF THE EXACT LOCATIONS.  THE CONTRACTOR SHALL X-RAY THE FLOOR WHEREVER
THE CONTRACTOR PLANS ON DRILLING THROUGH THE CONCRETE FLOOR SLABS.  IT WILL BE THE
CONTRACTOR'S RESPONSIBILITY TO IMMEDIATELY REPAIR ANY CIRCUIT THAT HAS BEEN CUT OR
DAMAGED.

WHEN AN EXIT IS CLOSED BECAUSE OF THIS PROJECT THE CONTRACTOR MUST INSTALL
BARRICADES AND SIGNAGE AT THE EXIT DOOR.  THE CONTRACTOR MUST ALSO COVER OR
REMOVE THE LIGHTED EXIT SIGN.

CONTRACTOR SHALL PROVIDE BOXES, CONDUIT, WIRE, AND RECONNECTIONS AS REQUIRED TO
RECONNECT ANY AND ALL EXISTING LIGHT FIXTURES, RECEPTACLES, OR DEVICES REMAINING IN
USE. REMOVAL OF ANY ELECTRICAL EQUIPMENT SHALL NOT AFFECT THE OPERATION OF
EQUIPMENT REMAINING IN USE.

CONTINUITY OF ALL SERVICES TO AND FROM THE FACILITIES IN THE EXISTING BUILDING SHALL
BE MAINTAINED WITHOUT INTERRUPTION, EXCEPT FOR SUCH PERIODS OF TIME WHICH THE V.A.
MAY DESIGNATE. IF TEMPORARY CONNECTIONS, ETC. ARE NECESSARY TO ASSURE THE
CONTINUITY OF SERVICE, THEY SHALL BE FURNISHED WITHOUT ADDITIONAL CHARGE TO THE
V.A. AND SHALL BE REMOVED WHEN NO LONGER NECESSARY.

ALL EXISTING CONDUIT AND WIRING MADE ABANDONED BY THIS PROJECT OR FOUND TO BE
ABANDONED DURING DEMOLITION SHALL BE REMOVED.

COORDINATE THE PROVISION AND INSTALLATION OF ALL CONTROL WIRING FOR MECHANICAL
EQUIPMENT WITH THE GENERAL CONTRACTOR AND MECHANICAL CONTRACTOR.

FOR SAFETY PURPOSES THE CONTRACTOR WILL NOT WORK ON ANY ELECTRICAL EQUIPMENT
HOT.  ALL SHUTDOWNS WILL BE SCHEDULED IN ADVANCED WITH THE VA.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL OPENINGS REQUIRED IN WALLS.  ALL OPENINGS
SHALL BE REPAIRED TO MATCH EXISTING BY A QUALIFIED CONTRACTOR AT THE EXPENSE OF
THIS CONTRACTOR.  ALL CONDUITS IN WALLS SHALL BE GROUTED OR SEALED INTO OPENINGS.

CONTRACTOR SHALL COORDINATE ‘IN-WALL’ & ‘OVERHEAD CEILING’ INSPECTIONS WITH VA
PROJECT ENGINEER PRIOR TO THE INSTALLATION OF FINISHES.  IN-WALL INSPECTIONS REQUIRE
24 HOUR NOTIFICATION.  OVERHEAD CEILING INSPECTIONS REQUIRE 48 HOUR NOTIFICATION.
CONTRACTOR TO SUPPLY A CART WITH A LOG SHEET AND FULL SET OF HARD COPY DRAWINGS
FOR ALL INSPECTIONS.  LOG SHEET SHALL BE ITEMIZED BY TYPE OF INSPECTION AND BY ROOM.
NO SUCH FINISHES SHALL BE INSTALLED WITHOUT INSPECTION APPROVAL FROM PROJECT
ENGINEER.

FOR ANTICIPATED CONSTRUCTION SEQUENCE SEE DRAWING 1-2A-3-PH-100 & 1-2A-3-PH-101 FOR
MORE INFORMATION.

ANY WORK THAT IS TO TAKE PLACE AFTER HOURS SHOULD BE RESTRICTED TO THE FOLLOWING
HOURS: 5:00PM - 7:00AM M-T, SAT & SUN.  COORDINATE WITH C.O.R. THE VA MAY REQUIRE
SUNDAY WORK IN LIEU OF OTHER TIMES DUE TO CONFLICTS WITH HOSPITAL OPERATIONS ON
SATURDAYS , EVENINGS, OR OUTDOOR WEATHER TEMPERATURES. SUNDAY WORK WILL BE AT
NO ADDITIONAL COST TO VA.

CONTRACTOR SHALL FIRESEAL ALL EXISTING FLOOR AND CEILING SLAB PENETRATIONS THAT
ARE NOT PROPERLY SEALED ON THE PROJECT SIDE. ASSUME ONE FLOOR AND ONE CEILING
SLAB PENESTRATION TO BE FIRESEALED TO 2 HR RATING PER EVERY 100SF.

HOLES CUT INTO FLOOR OR CEILING SLABS THAT ARE NOT IMMEDIATELY FILLED BY PIPING,
CONDUIT OR DUCTWORK MUST BE IMMEDIATELY SEALED WITH A TEMPORARY SYSTEM
PROVIDING A 2HR FIRE REATED BARRIER.

THERE WILL BE A MANDATORY 30 DAY PERIOD OF NO CONSTRUCTION BETWEEN THE WORK
THAT WILL OCCUR IN PHASE 2B AND PHASE 3.PHASE 2B TO BE COMPLETED BEFORE PHASE 3
BEGINS.

THERE IS NO CONTRACTOR PARKING ON VA PROPERTY BOUNDED BY GRAND, ENRIGHT, SPRING
AND BELL.  CONTRACTOR PARKING IS ALLOWED IN MARKED SPACES IN THE VA LOT OPPOSITE
THE HOSPITAL AT THE CORNER OF GRAND BLVD. AND DELMAR AVE. CONTRACTOR MAY LOAD
AND UNLOAD MATERIALS IN UNRESTRICTED AREAS ONLY, AND CANNOT LEAVE A VEHICLE
UNATTENDED.

FOR DOORS BEING REPLACED AND WALLS WITHIN A CONSTRUCTION AREA:  CAREFULLY
REMOVE SIGNAGE, ROOM NUMBERS, ARTWORK, ETC., AND STORE IN A PROTECTIVE BOX FOR
REINSTALLATION AT COMPLETION OF AREA.  ANY DAMAGED SIGNAGE, ARTWORK, ETC., SHALL
BE REPLACED WITH NEW.  VA INTERIOR DESIGNER AND COR SHALL IDENTIFY LOCATIONS FOR
REINSTALLATION.

THERE IS SPACE FOR ONLY ONE CONSTRUCTION DEMOLITION DEBRIS DUMPSTER ON SITE AT
THE DOCK.  THE VA DOES NOT PROVIDE A DUMPSTER FOR THIS MATERIAL.  CONTRACTORS
WORKING AT THE JC MEDICAL CENTER SHALL COOPERATE AND PROPORTIONALLY SHARE THE
COST OF THE DUMPSTERS.

WHEN WORKING IN OCCUPIED AREAS OF THE MEDICAL CENTER THE CONTRACTOR CANNOT
LEAVE TOOLS, EQUIPMENT, LADDERS, ETC., UNATTENDED WHERE THEY ARE ACCESSIBLE TO
PATIENTS, STAFF, VISITORS, ETC.  CEILING TILES AND CEILING ACCESS PANELS MUST ALSO BE
REPLACED WHEN UNATTENDE, FOR SAFETY AND INFECTION PREVENTION REASONS.

19. CONSTRUCTION MATERIALS AND INSTALLATION METHODS PROVIDED AND PERFORMED BY ALL
CONTRACTORS SHALL BE IN COMPLIANCE WITH VAMC FACILITY OPERATIONS, NFPA, ICRA, ILSM,
VA SPECIFICATIONS, AND AS FURTHER DESCRIBED IN THIS SCOPE.

20. PAINT ALL EXPOSED NEW AND EXISTING PIPING, CONDUIT, WIRE MOLD, ELECTRICAL PANELS,
ACCESS PANELS, ETC., TO MATCH WALL FINISH UNLESS OTHERWISE NOTED.

22.

23.

24.

21.

25.

26.

27.

28.

29.

30.

31.

32.

33.

37.

38.

39.

40.

41.

42.

43.

44.

45.

47.

48.

46.

49.

50.

51.

52.

53.

54.

55.

56.

GENERAL NOTES

PLUMBING

X

XX

XX

XXX

XX

XXX

XX

X
X
X

XX

CONTROL POINT

KEYED NOTE

CENTER LINE MARK

REVISION NUMBER

NEW DOOR
W/ DOOR NUMBER

ROOM NAME & NUMBER

WINDOW NUMBER

PARTITION TYPE

DEMOLISHED DOOR

CONTROL POINT

KEYED NOTE

CENTER LINE MARK

REVISION NUMBER

NEW DOOR
W/ DOOR NUMBER

ROOM NAME & NUMBER

WINDOW NUMBER

PARTITION TYPE

DEMOLISHED DOOR

EXISTING DOOR

XXEQUIPMENT TAG

and

LIFE SAFETY

HAZAROUS MATERIAL ABATEMENT

FIRE PROTECTION

ARCHITECTURAL CONSTRUCTION PHASING

1. THE WORK FOR PHASE 3 CANNOT COMMENCE UNTIL THE PHASE 2B IS COMPLETE AND
ACCEPTED BY THE VA AND UNTIL THE VA HAS EVACUATED EQUIPMENT AND SUPPLIES AND HAS
TURNED OVER THE PROJECT AREA TO THE CONTRACTOR.

2. THE PHASE 3 PORTION OF THIS PROJECT WILL BE CONSTRUCTED SIMULTANEOUSLY WITH A
SEPARATE ADJACENT PROJECT, PHASE 2A.  THE PHASE 2A PROJECT WILL BE BID AND
AWARDED AT A LATER DATE.

3. BOTH OF THESE PROJECTS (PHASES 2A & 3) WILL OCCUPY SOME OF THE SAME PROJECT
AREA.  THE PROJECT LIMIT LINES IDENTIFIED ON THE DRAWINGS ARE JUST TO
ESTABLISH GENERALLY AREAS OF WORK FOR EACH CONTRACT.  BUT EACH PHASE WILL
HAVE TO ACCESS AND PERFORM WORK IN BOTH PROJECT LIMITS.

4. THE CONTRACTORS ON BOTH PROJECTS ARE EXPECTED TO COOPERATE WITH EACH OTHER
IN A CIVIL AND BUSINESSLIKE MANNER.

5. THE CONTRACTOR MUST COORDINATE ALL WORK WITH THE VA COR AND WITH THE
CONTRACTOR ON THE OTHER PROJECT.

6. EACH CONTRACTOR SHALL NOT IMPEDE THE WORK OF THE OTHER CONTRACTOR ON A
SYSTEM, OR IN AN AREA, THAT SERVES BOTH AREAS.

7. EACH CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING THE LOCATIONS
SUPPLIES, EQUIPMENT, TRASH, SUPPORT FACILITIES WITHIN THE OVERALL PROJECT LIMITS
WITH EACH OTHER.

8. EACH CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING AREAS OF THEIR WORK.
CONTRACTORS SHALL NOT LOCATE DEBRIS, TRASH AND OTHER ITEMS IN THE OTHER
CONTRACTOR’S AREA.

9. EACH CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL OF THE DEBRIS AND DEMOLISHED
ITEMS FOR THEIR OWN WORK AND AREA.  THE VA COR WILL DESIGNATE LOCATIONS WHERE
EACH CONTRACTOR CAN USE FOR DEBRIS REMOVAL.

10. BOTH CONTRACTORS SHALL MEET, COORDINATE AND AGREE TO AN OVERALL PROJECT
SCHEDULE FOR BOTH PROJECTS.  SUBMIT THIS SCHEDULE TO THE VA COR FOR REVIEW
AND APPROVAL.

11. UTILITY SHUTDOWNS:  UTILITY SHUTDOWNS REQUIRED BY ONE CONTRACTOR WILL LIKELY
AFFECT THE OTHER CONTRACTOR, EITHER POSITIVELY OR NEGATIVELY.  THEREFORE, ALL
SHUTDOWNS ARE REQUIRED TO BE JOINTLY ARRANGED AND COORDINATED WITH THE VA
COR.  THE VA DESIRES TO HAVE AS FEW UTILITY SHUTDOWNS AS POSSIBLE.

12. A FORMAL CONSTRUCTION BARRIER WILL NOT BE REQUIRED BETWEEN PHASES 2A AND 3.
TEMPORARY CONSTRUCTION BARRIERS SUCH AS PLASTIC SHEETS, CAN BE CONSTRUCTED AS
NEEDED TO SEPARATE AREAS OF WORK FROM OTHERS IF NEEDED.

13. THE CONSTRUCTION BARRIERS REQUIRED FOR THIS PROJECT ARE IDENTIFIED ON SHEETS 1-
2A-3-PH-100 & 1-2A-3-PH-101.THE PHASE 2A CONTRACTOR IS RESPONSIBLE FOR ALL
BARRIERS NORTH OF THE PROJECT LIMIT LINE.THE PHASE 3 CONTRACTOR IS RESPONSIBLE
FOR ALL BARRIERS SOUTH OF THE PROJECT LIMIT LINE.

14. NEGATIVE AIR SHALL BE THE RESPONSIBILITY OF BOTH CONTRACTORS.  EACH
CONTRACTOR WILL BE REQUIRED TO CALCULATE THE VOLUME OF THEIR PHASE AND THE
CUBIC FEET OF EXHAUST AIR THAT WILL BE REQUIRED TO MAINTAIN NEGATIVE PRESSURE OF
0.01” OF MERCURY. THEY SHALL LIST THE CFM OF NEGATIVE AIR MACHINES THEY PLAN
ON USING AND HOW MANY OF THESE MACHINES ARE REQUIRED.  ADDITIONAL NEGATIVE AIR
MACHINES WILL BE REQUIRED AS PERFORMANCE DECREASES AS FILTERS BECOME LOADED.
ALL CALCULATIONS SHALL BE PROVIDED TO THE VA COR FOR APPROVAL.  EACH
CONTRACTOR SHALL PLACE TWO NANOMETERS EACH WHERE INSTRUCTED BY THE VA COR.

15. THERE WILL BE SHARED AREAS OF CONSTRUCTION, SUCH AS THE CONSTRUCTION ACCESS IN
CORRIDOR H421, THE 5TH FLOOR INTERSTITIAL SPACE, 4TH FLOOR ELECTRICAL AND
TELECOMMUNICATION ROOMS, ROOF, ETC.  BOTH CONTRACTORS SHALL JOINTLY DEVELOP
A SCHEDULE OF WHO WILL CLEAN CERTAIN AREAS AND WHEN, AND WHO WILL PROVIDE
FINAL CLEANING OF THESE AREAS, AND PROVIDE THIS SCHEDULE TO THE VA COR.

16. IF NEW UTILITIES ARE TO BE ROUTED IN SHARED AREAS OF CONSTRUCTION, BOTH
CONTRACTORS SHALL INFORM EACH OTHER OF THE INTENDED LOCATIONS AS TO NOT
INHIBIT THE INSTALLATION OF THE OTHER CONTRACTORS WORK. RELOCATION OF UTILITIES
DUE TO FAILURE TO JOINTLY COORDINATE WORK IN COMMON SPACES WILL BE
PERFORMED AT NO COST TO THE OWNER.

17. THERE WILL BE WEEKLY CONSTRUCTION PROGRESS/SCHEDULING MEETINGS CONDUCTED BY
THE VA COR.  ATTENDANCE IS MANDATORY FOR BOTH CONTRACTORS AT EVERY
MEETING.

18. ANY DISPUTES, DISAGREEMENTS, ETC. THAT CANNOT BE SUCCESSFULLY RESOLVED BY
BOTH CONTRACTORS, WILL BE RESOLVED BY THE VA COR.

SPECIFIC PROJECT NOTES

GENERAL CONTRACTOR IS RESPONSIBLE FOR ENSURING ALL SUBCONTRACTORS ARE AWARE OF THESE NOTES

57.

58.

59.

60.

SPECIAL WORKING HOURS:

TO MINIMIZE INTERFERENCE WITH ADJECENT SURGERY AREA

WORKING HOURS ARE RESTRICTED TO 8:00PM - 5:00PM, MONDAY

THROUGH FRIDAY. WEEKEND WORK IS ACCEPTABLE. THE

CONTRACTOR SHALL EXPECT 2 EMERGENCY SURGERIES PER

MONTH THAT WILL CAUSE AN APPROXIMATE WORK STOPPAGE

OF 4 HRS. PER SURGERY.
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